
School: HIMAYA ELEMENTARY SCHOOL Date:

School ID: Budget Allocation:

Region: X- NORTHERN MINDANAO Engineering Administrative Overhead:

Division: EL SALVADOR CITY Approved Budget for Contract:

Project Title: Completion Period: 150 calendar days

Minimum Required Manpower:

General Foreman

Carpenter Painter

Electrician Helper

Minimum Required Equipment:

Location: HIMAYA, EL SALVADOR CITY Planer Power Tools Hand Tools

Item I.D. % of Total Unit Quantity Total Cost Remarks

-                  lot 1.00 -                      

1 -                  lot 1.00 -                      

2 -                  lot 1.00 -                      

3 -                  lot 1.00 -                      

4 -                  lot 1.00 -                      

6 -                  set 21.00 -                      

7 -                  lot 1.00 -                      

8 -                  lm 484.40 -                      

9 -                  lot 1.00 -                      

10 -                  lot 1.00 -                      

13 -                  sq.m 1,138.62 -                      

16 -                  lot 1.00 -                      

15 -                  lot 1.00 -                      

-                      

-                  -                      

-                  -                      

-                  -                      

-                  -                      

-                      0.00

-                  -                      

-                  -                      

Prepared:

Republic of the Philippines

DEPARTMENT OF EDUCATION

EDUCATION FACILITIES DIVISION

DepEd Complex, Meralco Avenue, Pasig City

PROGRAM OF WORKS
BILL OF QUANTITIES

CY 2022 BEFF - REPAIR OF GABALDON BUILDING - REGION X - HIMAYA ES - 001

127672

Item Description

RESTORATION OF GABALDON BUILDING

I. DIRECT COST

General Requirements

Concreting Works

Rebar Works

Earthworks

Road Signage

Painting Works

Marker with Pedestal

Formworks

Doors and Windows

Roofing Works

Carpentry Works

Electrical Works

Steel Works

Sub-Total

II. INDIRECT COST 17% of (I)

Overhead Expenses (5%)

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (8%)

Sub-Total

III. TAX 5%

Sub-Total

IV. TOTAL CONSTRUCTION COST (I + II + III)

Contractor/Authorized Representative


